
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Utah National Guard 
Camp Williams New RTI Classrooms – Phase II – Units 5 and 6 
DFCM Project No. 02023480 
 
 
The National Guard selection committee was very impressed with each of the contractors 
and expresses its appreciation to them for their efforts and interest in the project. 
 
Proposals for this project were extremely competitive.  Both teams are very qualified and 
capable of doing the project.  Past performance, strength of team, and coordination with 
modular manufacturer were considered the primary criteria for the project.  Having 
successfully completed Phase I of this project, Spectrum Construction scored higher in 
two out of three of the above criteria and the committee ranked Spectrum Construction as 
the contractor that would provide the best value to the State of Utah for Phase II of the 
RTI Classrooms project. 
 
Final Ranking 
 

1. B 
2. A 



Utah National Guard
Camp Williams New RTC Classrooms - Phase II Units 5 and 6
DFCM Project No. 02023480

28 July 2003

Selection Criteria

Past Performance Rating 4.5 4.75 4.5 4.75 4.5 4.5

Strength of Team 4.5 4.5 4.5 4.5 4.75 4.5

Project Management Approach 5 4.5 5 4.5 4.5 5

Contractor Safety and Security Plan 5 5 5 5 5 5

Schedule 4.75 5 4.5 4.75 5 4.75

Plan to Work Around National Guard's Operating 
Hours and Training Schedules 4.75 4.5 4.5 5 5 5

Modular Building Transport Plan 5 5 4 5 5 5

Plan for Spectific and Frequent Coordination with 
Modular Manufacturer 4 4.5 4 4.75 5 5

VBS Selection Final Scoring Matrix

A B



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 

VALUE BASED SELECTION 
 
 
PROPOSALS COVERING:                                                    DATE:    July 15, 2003  
 
 
NEW RTI CLASSROOMS PHASE II UNITS 5 & 6 
CAMP WILLIAMS 
UTAH NATIONAL GUARD 
RIVERTON, UTAH 
 
 
 
 
DFCM Project No:     02023480 
Construction Budget:   $191,000 
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90 

 
 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on July 15, 2003 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


